STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 9
NUMBER OF BI DDERS 5
PROGRAM ELEMENTS
Bl D RANK

1

2

3

4

5

03/ 12/ 02
06- 445404
06- TUL- 99- 36. 2/ 51. 8

BIl D

I'N TULARE COUNTY NEAR VI SALI A AT

SUMMARY

VARI QUS LOCATI ONS

REHABI LI TATE RAMPS

0. 0% WOMEN' S BUSI NESS ENTERPRI SES -

276, 000. 00 AMOUNT UNDER

FUND TOTAL  HA22 321, 000
ENG NEERS EST
RAS
BID TOTAL  BI DDER I D
227, 411. 00 3
236, 334. 80 1
256, 711. 00 5
257, 091. 00 2
297,865.00 4

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
03/13/02
CONTRACT CODE ' G
13 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER COF WORKI NG DAYS 30
PERCENT UNDER EST 17. 60

48, 589. 00

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085

WATSONVI LLE CA  95077-5085

STANDARD ENG NEERI NG

1401 S G LBERT STREET STE 24

FULLERTON CA 92833

ACGEE CONSTRUCTI ON CORPORATI ON

P O BOX 629

CLOVIS CA 93613

W JAXON BAKER | NC

P O BOX 994248

REDDI NG CA 96099- 4248

LEES PAVI NG | NC

1212 N PLAZA DR

VI SALI A CA 93291

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

714 578-0127
00747190
714 578-0123

559 299- 3290
00631980
559 299- 3503

530 241-1086
00471473
530 243-0787

559 651- 1337
00282929
559 651-2335

CC PREF CLAI MED

SB PREF CLAI MED

COVPARI SON AM:
224,964. 25
CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



06- 445404 Bl D245
06- TUL- 99-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
03/ 12/ 02 03/13/02

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 K R C SAFETY INC CONSTRUCTI ON AREA S| GNS
VI SALI A CA
PAVEMENT RECYCLI NG SYSTEMS | TEM5 4 AND 5
Rl VERSI DE CA
WORKS STRI PI NG SERVI CE STRI PI NG

VEEST COVI NA CA



06- 445404 Bl D245

06- TUL- 99-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
03/ 12/ 02 03/13/02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG SERVI CE | TEM5 8 THRU 13
RANCHO CORDOVA CA
STARR PAVI NG | NC | TEM 2 ( PORTI ON)
1 A SERVI CES I TEMS 4 AND 5 (PORTION)
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 BOBBI E MACK GRI NDI NG COLD PLANI NG ( PARTI AL)
VI SALI A CA
CENTRAL STRI PI NG STRI PI NG ( PARI TAL)
RANCHO CORDOVA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A B S L CONSTRUCTI ON | TEM 4 (PORTI ON)
SAN CARLCS CA
CENTRAL STRI PI NG SERVI CE | NC I TEMS 2 AND 8 THRU 13 ( PORTI ON)
RANCHO CORDOVA CA
G AND L TRAFFI C SERVI CES | TEM 2 ( PORTI ON)

REDDI NG CA



06- 445404
06- TUL- 99- 3
03/ 12/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
03/13/02

SUMMARY OF REMAI NI NG BI DDERS

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

LI ST OF

04 ALL WORLD PROCUREMENT
CLOVI S CA
BOBBI E MACK GRI NDI NG
VI SALI A CA
K R C SAFETY
VI SALI A CA

WORKS STRI PI NG AND MARKI NG

BALDW N PARK CA

EQUI PMENT RENTAL
COLD PLANI NG
TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS

STRI PI NG



06- 445404 Bl D245

06- TUL- 99- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
03/ 12/ 02 03/ 13/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D ANOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,000. 00* 4, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 19, 500. 00* 19, 500. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 2, 900. 00* 2,900. 00
4 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 18, 500 1. 00 18, 500. 00
(45 MM MAXI MUM)
5 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 2, 060 4.00 8, 240. 00
(75 MM MAXI MUM)
6 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 5 250. 00 1, 250. 00
7 390155 ASPHALT CONCRETE ( TYPE A) TONN 2, 360 67. 50 159, 300. 00
8 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 110 46. 00 5, 060. 00
9 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 6, 200 . 80 4, 960. 00
( SPRAYABLE)
10 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 230 1. 00 230. 00
11 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 790 2.00 1, 580. 00
12 (S) 840571 100 MM THERVOPLASTI C TRAFFI C STRI PE M 190 .90 171. 00
(BROKEN 5.18 M- 2.14 M
13 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 430 4.00 1, 720. 00

TOTAL 227, 411. 00



| TEM

O©CoOoO~NOOUAWNE

REMA

1505

I NI NG BI DDERS

06- 445404
06- TUL- 99-3 SUMMARY OF
03/12/ 02
------------------------------- R TRRGR e R LR LR
SECOND THI RD
Bl D AMOUNT | Bl D
------------------------------- [ o
8, 000. 00* 8000. 00| 4, 000. 00*
10, 000. 00* 10000. 00| 28, 000. 00*
10, 000. 00* 10000. 00| 14, 000. 00*
1.59 29415. 00| 2.20
2.88 5932. 80| 3.60
960. 00 4800. 00| 100. 00
65. 00 153400. 00| 63. 00
51. 00 5610. 00| 45. 00
88 5456. 00| 80
1.20 276. 00| 1.00
2.20 1738. 00| 2.00
.95 180. 50| 1.00
3.55 1526. 50| 3.50
236, 334. 80

256, 711. 00

257, 091. 00

Bl D245

PAGE 6
03/13/02
FI FTH
BI D AMOUNT
3, 500. 00* 3500
20, 000. 00* 20000
9, 000. 00* 9000
3.24 59940
9. 00 18540
662. 00 3310
71. 00 167560
45. 00 4950
.85 5270
1.20 276
4.00 3160
1.10 209
5.00 2150
297, 865. 00



